



KERJA MENAIKTARAF TALANG CUCUR ATAP (GUTTER)
SERTA LAIN-LAIN KERJA YANG BERKAITAN DI DEWANRAYA
TAMAN PULAI INDAH, SKUDAI

MBIP/S/98/2025

30/07/2025

30/07/2025 05/08/2025

NO.	BIL	HARGA (RM)	TEMPOH
1	1/34	RM 325,958.00	4 BULAN
2	2/34	RM 241,800.00	3 BULAN
3	3/34	RM 227,472.00	3 BULAN
4	3/34	RM 244,800.00	3 BULAN
5	4/34	RM 240,800.00	3 BULAN
6	5/34	RM 216,186.00	3 BULAN
7	6/34	RM 229,972.00	3 BULAN
8	7/34	RM 232,472.00	3 BULAN
9	8/34	RM 212,658.00	3 BULAN
10	9/34	RM 222,373.00	3 BULAN
11	10/34	RM 221,440.00	3 BULAN
12	11/34	RM 231,930.00	3 BULAN
13	12/34	RM 212,572.00	4 BULAN
14	13/34	RM 226,610.00	2 BULAN
15	14/34	RM 221,092.00	4 BULAN
16	15/34	RM 217,132.00	4 BULAN
17	16/34	RM 225,592.00	4 BULAN
18	17/34	RM 213,048.00	3 BULAN
19	18/34	RM 253,910.00	2 BULAN
20	19/34	RM 212,859.00	3 BULAN
21	20/34	RM 218,100.00	3 BULAN
22	20/34	RM 234,971.80	3 BULAN
23	21/34	RM 232,472.10	3 BULAN

NO.	BIL	HARGA (RM)	TEMPOH
24	22/34	RM 214,100.00	3 BULAN
25	23/34	RM 215,042.00	3 BULAN
26	24/34	RM 242,350.00	2 BULAN
27	25/34	RM 218,518.00	3 BULAN
28	26/34	RM 276,602.00	3 BULAN
29	27/34	RM 395,900.00	3 BULAN
30	28/34	RM 237,437.00	4 BULAN
31	29/34	RM 218,400.00	3 BULAN
32	30/34	RM 215,319.00	3 BULAN
33	31/34	RM 216,587.00	3 BULAN
34	32/34	RM 234,154.00	3 BULAN