



KERJA-KERJA PENGINDAHAN SULAM POKOK DAN YANG BERKAITAN DI JALAN PROTOKOL DAN KESELURUHAN KAWASAN MBIP BAGI TEMPOH 24 BULAN (PAKEJ 3)

MBIP/T/24/2026

23/01/2026

23/01/2026 12/02/2026

NO.	BIL	HARGA (RM)	TEMPOH
1	1/28	RM 764,011.87	24 BULAN
2	2/28	RM 850,100.00	24 BULAN
3	3/28	RM 1,962,302.00	24 BULAN
4	3/28	RM 0.01	24 BULAN
5	4/28	RM 760,828.48	24 BULAN
6	5/28	RM 776,800.00	24 BULAN
7	5/28	RM 796,544.70	24 BULAN
8	6/28	RM 750,645.30	24 BULAN
9	7/28	RM 780,300.00	24 BULAN
10	8/28	RM 731,382.20	24 BULAN
11	9/28	RM 659,173.50	24 BULAN
12	10/28	RM 702,731.70	24 BULAN
13	11/28	RM 746,503.30	24 BULAN
14	12/28	RM 714,401.35	24 BULAN
15	13/28	RM 1,000.00	24 BULAN
16	13/28	RM 698,752.50	24 BULAN
17	14/28	RM 786,032.73	24 BULAN
18	15/28	RM 1,000.00	24 BULAN
19	15/28	RM 673,118.82	24 BULAN
20	16/28	RM 714,669.40	24 BULAN
21	17/28	RM 756,583.75	24 BULAN
22	18/28	RM 787,062.00	24 BULAN
23	19/28	RM 695,176.72	24 BULAN

NO.	BIL	HARGA (RM)	TEMPOH
24	20/28	RM 887,500.00	24 BULAN
25	21/28	RM 785,600.00	24 BULAN
26	22/28	RM 885,800.00	24 BULAN
27	23/28	RM 788,743.00	24 BULAN
28	24/28	RM 675,232.00	24 BULAN