



KERJA-KERJA PENGINDAHAN SULAM POKOK DAN YANG BERKAITAN DI JALAN PROTOKOL DAN KESELURUHAN KAWASAN MBIP BAGI TEMPOH 24 BULAN (PAKEJ 2)

MBIP/T/23/2026

23/01/2026

23/01/2026 12/02/2026

NO.	BIL	HARGA (RM)	TEMPOH
1	1/23	RM 720,100.00	24 BULAN
2	2/23	RM 756,849.20	24 BULAN
3	3/23	RM 0.01	24 BULAN
4	3/23	RM 752,074.18	24 BULAN
5	4/23	RM 1,964,855.00	24 BULAN
6	5/23	RM 850,300.00	24 BULAN
7	6/23	RM 754,456.11	24 BULAN
8	7/23	RM 671,869.00	24 BULAN
9	8/23	RM 657,564.02	24 BULAN
10	9/23	RM 713,795.60	24 BULAN
11	10/23	RM 1,000.00	24 BULAN
12	10/23	RM 693,358.84	24 BULAN
13	11/23	RM 752,480.30	24 BULAN
14	12/23	RM 786,742.00	24 BULAN
15	12/23	RM 1,000.00	24 BULAN
16	13/23	RM 783,010.00	24 BULAN
17	14/23	RM 1,887,331.50	24 BULAN
18	15/23	RM 777,070.00	24 BULAN
19	16/23	RM 780,300.00	24 BULAN
20	17/23	RM 797,643.00	24 BULAN
21	18/23	RM 941,105.70	24 BULAN
22	19/23	RM 678,100.00	24 BULAN
23	20/23	RM 888,050.00	24 BULAN